
Terrebonne Refinement Plan

Cost Estimates for Improvement Options

Project Cost Rounded Cost

1 -  Couplet South of Central 6,320,799.21$      6,300,000.00$     

2 - Couplet North of Central with FlyUnder 15,079,181.11$    15,100,000.00$   

3 - R-Cut North Half 6,699,512.86$      6,700,000.00$     

4 - Five Lane North of Central with FlyUnder and Roundabout 20,479,035.73$    20,500,000.00$   

5 - Five Lane South of Central 5,368,252.86$      5,400,000.00$     
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Option 1 -  Couplet South of Central Length 4,767

1 MOBILIZATION 1 LS  $                   1.00  $          275,289.47 
2 CURB AND GUTTER 9,463 LF  $                 25.00  $          236,575.00 
3 FULL DEPTH RECONSTRUCTION - HIGHWAY 11,048 SQYD  $                 95.00  $       1,049,581.11 
4 FULL DEPTH RECONSTRUCTION - LOCAL STREET 5,011 SQYD  $                 60.00  $          300,633.33 
5 OVERLAY 10,590 SQYD  $                   9.00  $            95,310.00 
6 SIDEWALK 58,851 SQFT  $                   8.50  $          500,233.50 
7 LANDSCAPING 10,402 SQYD  $                 27.00  $          280,842.00 
8 STORM SWALE 2,170 SQYD  $                 20.00  $            43,402.22 
9 TRAFFIC CONTROL (5%) 1 LS  $                   1.00  $          123,158.75 
10 SURVEYING (5%) 1 LS  $                   1.00  $          123,158.75 

ROADWAY CONSTRUCTION SUBTOTAL  $       3,028,184.13 
CONTINGENCY (30%)  $          908,455.24 

PRELIMINARY ENGINEERING (10%)  $          393,663.94 
ROADWAY CONSTRUCTION ENGINEERING (15%)  $          590,495.90 

ROADWAY CONSTRUCTION & CONSTRUCTION ENGINEERING TOTAL  $       4,920,799.21 

RIGHT-OF-WAY ACQUISITION 1 LS  $     1,400,000.00  $       1,400,000.00 
GRAND TOTAL  $       6,320,799.21 

 TOTAL 

Engineer's Estimate (Parametrix)

ITEM NO. UNITBID ITEM DESCRIPTION  UNIT PRICE QUANTITY
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Option 2 - Couplet North of Central with FlyUnder Length 785

1 MOBILIZATION 1 LS  $                   1.00  $          726,108.03 
2 EARTHWORK 34,014 CUYD  $                 25.00  $          850,343.75 
3 BRIDGE STRUCTURE 1 LS  $     1,750,000.00  $       1,750,000.00 
4 CURB AND GUTTER 9,801 LF  $                 25.00  $          245,025.00 
5 FULL DEPTH RECONSTRUCTION - HIGHWAY 18,749 SQYD  $                 95.00  $       1,781,133.89 
6 FULL DEPTH RECONSTRUCTION - LOCAL STREET 7,289 SQYD  $                 60.00  $          437,353.33 
7 OVERLAY 13,222 SQYD  $                   9.00  $          118,999.00 
8 SIDEWALK 123,401 SQFT  $                   8.50  $       1,048,908.50 
9 GUARDRAIL 1,719 LF  $                 30.00  $            51,570.00 
10 LANDSCAPING 9,181 SQYD  $                 27.00  $          247,896.00 
11 STORM SWALE 2,739 SQYD  $                 20.00  $            54,784.44 
12 TRAFFIC CONTROL (5%) 1 LS  $                   1.00  $          329,300.70 
13 SURVEYING (5%) 1 LS  $                   1.00  $          345,765.73 

ROADWAY CONSTRUCTION SUBTOTAL  $       7,987,188.38 
CONTINGENCY (30%)  $       2,396,156.51 

PRELIMINARY ENGINEERING (10%)  $       1,038,334.49 
ROADWAY CONSTRUCTION ENGINEERING (15%)  $       1,557,501.73 

ROADWAY CONSTRUCTION & CONSTRUCTION ENGINEERING TOTAL  $     12,979,181.11 

RIGHT-OF-WAY ACQUISITION 1 LS  $     2,100,000.00  $       2,100,000.00 
GRAND TOTAL  $     15,079,181.11 

 TOTAL 

Engineer's Estimate (Parametrix)

ITEM NO. UNITBID ITEM DESCRIPTION  UNIT PRICE QUANTITY
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Option 3 - R-Cut North Half Length

1 MOBILIZATION 1 LS  $                   1.00  $          356,792.23 
2 CURB AND GUTTER 6,949 LF  $                 25.00  $          173,725.00 
3 FULL DEPTH RECONSTRUCTION - HIGHWAY 18,533 SQYD  $                 95.00  $       1,760,666.67 
4 FULL DEPTH RECONSTRUCTION - LOCAL STREET 3,174 SQYD  $                 60.00  $          190,426.67 
5 OVERLAY 20,267 SQYD  $                   9.00  $          182,403.20 
6 SIDEWALK 70,595 SQFT  $                   8.50  $          600,057.50 
7 LANDSCAPING 9,944 SQYD  $                 27.00  $          268,485.00 
8 STORM SWALE 3,022 SQYD  $                 20.00  $            60,446.67 
9 TRAFFIC CONTROL (5%) 1 LS  $                   1.00  $          161,810.54 
10 SURVEYING (5%) 1 LS  $                   1.00  $          169,901.06 

ROADWAY CONSTRUCTION SUBTOTAL  $       3,924,714.53 
CONTINGENCY (30%)  $       1,177,414.36 

PRELIMINARY ENGINEERING (10%)  $          510,212.89 
ROADWAY CONSTRUCTION ENGINEERING (15%)  $          765,319.33 

ROADWAY CONSTRUCTION & CONSTRUCTION ENGINEERING TOTAL  $       6,377,661.11 

RIGHT-OF-WAY ACQUISITION 1 LS  $        321,851.75  $          321,851.75 
GRAND TOTAL  $       6,699,512.86 

 TOTAL 

Engineer's Estimate (Parametrix)

ITEM NO. UNITBID ITEM DESCRIPTION  UNIT PRICE QUANTITY
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Option 4 - Five Lane North of Central with FlyUnder and Roundabout Length 1530

1 MOBILIZATION 1 LS  $                   1.00  $            961,064.94 
2 EARTHWORK 37,411 CUYD  $                 25.00  $            935,270.83 
3 BRIDGE STRUCTURE 1 LS  $     2,500,000.00  $        2,500,000.00 
4 ROUNDABOUT 1 LS  $     1,500,000.00  $        1,500,000.00 
5 CURB AND GUTTER 7,117 LF  $                 25.00  $            177,925.00 
6 FULL DEPTH RECONSTRUCTION - HIGHWAY 18,177 SQYD  $                 95.00  $        1,726,815.00 
7 FULL DEPTH RECONSTRUCTION - LOCAL STREET 11,473 SQYD  $                 60.00  $            688,400.00 
8 OVERLAY 20,100 SQYD  $                   9.00  $            180,900.00 
9 GUARDRAIL 1,155 LF  $                 30.00  $              34,650.00 
10 SIDEWALK 83,770 SQFT  $                   8.50  $            712,045.00 
11 LANDSCAPING 7,643 SQYD  $                 27.00  $            206,352.00 
12 STORM SWALE 2,739 SQYD  $                 20.00  $              54,784.44 
13 TRAFFIC CONTROL (5%) 1 LS  $                   1.00  $            435,857.11 
14 SURVEYING (5%) 1 LS  $                   1.00  $            457,649.97 

ROADWAY CONSTRUCTION SUBTOTAL  $      10,571,714.30 
CONTINGENCY (30%)  $        3,171,514.29 

PRELIMINARY ENGINEERING (10%)  $        1,374,322.86 
ROADWAY CONSTRUCTION ENGINEERING (15%)  $        2,061,484.29 

ROADWAY CONSTRUCTION & CONSTRUCTION ENGINEERING TOTAL  $      17,179,035.73 

RIGHT-OF-WAY ACQUISITION 1 LS  $     3,300,000.00  $        3,300,000.00 
GRAND TOTAL  $      20,479,035.73 

ITEM NO. UNITBID ITEM DESCRIPTION  UNIT PRICE QUANTITY  TOTAL 

Engineer's Estimate (Parametrix)
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Option 5 - Five Lane South of Central Length 2440

1 MOBILIZATION 1 LS  $                   1.00  $          233,188.97 
2 CURB AND GUTTER 10,072 LF  $                 25.00  $          251,800.00 
3 FULL DEPTH RECONSTRUCTION - HIGHWAY 6,149 SQYD  $                 95.00  $          584,186.67 
4 FULL DEPTH RECONSTRUCTION - LOCAL STREET 5,963 SQYD  $                 60.00  $          357,780.00 
5 OVERLAY 13,836 SQYD  $                   9.00  $          124,524.00 
6 SIDEWALK 48,216 SQFT  $                   8.50  $          409,836.00 
7 LANDSCAPING 4,485 SQYD  $                 27.00  $          121,107.00 
8 STORM SWALE 783 SQYD  $                 20.00  $            15,666.67 
9 TRAFFIC SIGNAL 1 LS  $        300,000.00  $          300,000.00 
10 TRAFFIC CONTROL (3%) 1 LS  $                   1.00  $            55,947.01 
11 SURVEYING (5%) 1 LS  $                   1.00  $          111,042.37 

ROADWAY CONSTRUCTION SUBTOTAL  $       2,565,078.68 
CONTINGENCY (30%)  $          769,523.60 

PRELIMINARY ENGINEERING (10%)  $          333,460.23 
ROADWAY CONSTRUCTION ENGINEERING (15%)  $          500,190.34 

ROADWAY CONSTRUCTION & CONSTRUCTION ENGINEERING TOTAL  $       4,168,252.86 

RIGHT-OF-WAY ACQUISITION 1 LS  $     1,200,000.00  $       1,200,000.00 
GRAND TOTAL  $       5,368,252.86 

 TOTAL 

Engineer's Estimate (Parametrix)

ITEM NO. UNITBID ITEM DESCRIPTION  UNIT PRICE QUANTITY
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